Charlottesville-UVA-Albemarle County ECC
Facility Renovation and Addition Budget
September 2024

FY24 Request FY25 Revised Request

Capital
Architect & Design $ 3,159,968 $ 2,894,405
New Addition & Site Prep $ 31,467,832 § 25,555,215
Renovate Existing Bldg S 2,666,400 S 3,999,600
911 Infrastructure & Furnishings $ 7,525,800 S 4,593,380
total $ 44,820,000 S 37,042,600
FY2024 Actuals FY2025 Budgeted Yr Occupied
Operational
Utilities excluding telecom S 46,000 S 47,000 $ 93,069
Maintenance $ 112,000 S 77,800 S -
Insurance $ 9,400 S 9,800 $ 15,000
Facility Management $ 64,410 67800 S 223,762
total $ 231,810 S 202,400 $ 331,832
Major Assumptions & Notes
Renovation SF 12,120 Renovation cost/SF S 300
New Construction-Hardened SF 13,398 New Hardened/SF S 1,000
New Construction-Regular SF 14,293 New Regular/SF S 600

Architect and Design calculated at 9% of building cost

ECC land lease extended for another 30 years with addition of surrounding parcel (UVA considering request)
Does not include cost of financing (if any)

Does not include forecast for delay in project start (e.g. using today's cost estimates)

Capital items include contingency of 10%

Capital items include cost to acquire project/construction management

No new staffing proposed, assumes natural staffing growth over 30 years to meet demand

FY2024 CIP budget request submitted to Albemarle County in November 2023

Utilities exclude telecom services for 9-1-1 lines

Year occupied utilities assumes a 40% savings on cost per square foot increase due to energy efficiencies
Facility Management in FY24 includes partial salary converted to contract services

Year occupied Facility Management increased per square foot
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